

**ADDENDUM NO. 1
TO
CONTRACT DOCUMENTS**

FOR

2022 CARSON RIVER BANK STABILIZATION PROJECTS

FOR

CARSON VALLEY CONSERVATION DISTRICT

PWP-DO--2023-029

October 5, 2022

*THE BIDDER SHALL EXECUTE THE CERTIFICATION WITHIN THE BID FORM
ACKNOWLEDGING RECEIPT OF THE ADDENDUM.*

Pre-Bid Conference Attendees

- Burdick Construction
- Coons Excavating LLC
- FW Carson
- MKD Construction
- Crockett Enterprise

Plan Holder List

The current plan holder list as of the date of this addendum is attached as Exhibit A. Please note that this list may not include plan holders that did not directly contact R.O. Anderson Engineering, Inc. for bid documents.


Points of Clarification:

- The Haul Routes shown on the plans are from the previous year projects. Please note that the **contractors can only use Deerhaven Rd as the hauling route to the projects sites**
- Please note that the diversion and dewatering will be necessary and shall be approved by both the engineer and CVCD.
- Rock rip rap shall have the following characteristics as listed in "Rock Rip-Rap Specifications" standard detail on Sheet C6.
 - Specific Gravity shall not be less than 2.5
 - Quarried with fractured faces
 - Shall have earth tone that blends with the surrounding environment
- The Erosion control blanket shown on the "Rock Toe & Slope Protection" details on Sheet C6 is not required to be furnished and installed by the Contractor. After the

substantial completion of the bank regrading, the CVCD will install the Erosion control blanket.

- The project anticipated commence date is approximate and may change slightly depending on the circumstances beyond the control of the Owner. The Owner recognizes that the weather conditions and general shortage of construction materials may not permit uninterrupted work days, and therefore will be flexible with the days required to substantially complete the work.

Prepared By:
R.O. ANDERSON ENGINEERING, INC.
1603 Esmeralda Avenue
P.O. Box 2229
Minden, Nevada 89423



Oct 5, 2022

**EXHIBIT A - PLAN HOLDERS LIST
CARSON VALLEY CONSERVATION DISTRICT
2022 Carson River Bank Stabilization Projects**

1702-005	COMPANY	CONTACT / EMAIL	ADDRESS	PHONE/ FAX	Add.
1	Carson Valley Conservation District	Rich Wilkinson richard.wilkinson@nv.nacdnet.net	1702 Country Road, Suite A Minden, NV 89423	775.782.3661x102	
2	R.O. Anderson Engineering, Inc.	Shaker Gorla, P.E., CFM sgorla@roanderson.com	P.O. Box 2229 Minden, NV 89423	775.782.2322 775.782.7084	
3	Sierra Contractor's Source	Jana Higgins jana@scsplanroom.com	860 Maestro Drive Reno, NV 89511	775.329.7222	
Online	Crockett Enterprise	crockettent@gmail.com	1101 Sawmill Rd Gardnerville, NV 89410	775.782.7640	
Online	Coons Construction, LLC	kelly@coons.biz		775.246.1660	
Online	Burdick Excavating, LLC	lburdick@burdicexc.com	PO Box 22330 Carson City, NV 89721	775.297.4566	
Online	MKD Construction	mkd2@att.net	20 Stokes Drive Mound House, NV 89706	775-246-1900	
Online	FW Carson	office@fwcarsonco.com	1064 Tahoe Blvd Incline Village, NV 89451	775-831-5008	